
IT Application Development 
SharePoint Project Support 

 

1.0 General 
 

InuTeq, LLC currently currently requires support to meet development needs in the quickly 
growing SharePoint environment at the NASA Armstrong Flight Research Center (AFRC).  
 

The demand for SharePoint development has outpaced Armstrong’s ability to staff these efforts 
and meet important deadlines. Armstrong seeks the ability to add SharePoint developers as 
needed to meet high development demands in the SharePoint arena. 
 
This support will be on an as needed basis and will be funded only when a task is assigned. 
 

2.0 Scope 
 

The primary responsibility of the SharePoint development contract staff will be to support the 
design, development, and implementation of SharePoint projects.  
 
The contractor shall: 

 

1. Partner with customers to formulate business requirements, design, develop, test, and 
implement SharePoint team sites utilizing the existing SharePoint 2010 environment.   

2. Develop a detailed schedule with milestones to track progress and ensure development 
is progressing within the agreed upon time frame. 

3. Conduct web part and user control development. 
4. Conduct form development, including integration with back end databases.   
5. Carry out workflow development using SharePoint Designer. 
6. Build and edit web-based access views and reports used to transfer data to customers 

as approved. 
7. Integrate non-SharePoint related services into SharePoint applications as needed (i.e., 

Remedy, Oracle Databases, SQL Databases, File Shares). 
8. Conduct development of Business Intelligence dashboards and reports to accurately 

reflect metrics as requested by the customer.   
9. Provide input to the scheduling and coordinating of projects to include involvement in the 

design phase.  Conduct analysis and determine information needs and elements, data 
relationships and attributes, proposed manipulation, data flow, storage requirements, 
data output and reporting capabilities. 

10. Work closely with the Server Administration and Database Administration teams as 
needed. 

11. Fully document all products produced in accordance with guidelines provided by the 
AFRC application development supervisor.   

12. Provide end-user guides for each product produced.    
13. Diagnose and resolve configuration issues, as well as connectivity and authentication 

issues. 
14. Assist NASA in the development of applicable documentation required by NPR 7120.7. 

NPR 7120.7 is the NASA Information Technology and Institutional Infrastructure Program 
and Project Management Requirements Document. 
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3.0 Requirements 
 

1. Personnel generally perform work onsite.  Work space, computer equipment, desk 
phone and general office supplies will be provided.   All work will be completed on the 
Government provided computer system.  No other systems are to be utilized for work on 
this Government project. 

2. All SharePoint development work will be completed on the SharePoint development 
server.  Project will be reviewed by the InuTeq Lead SharePoint developer before 
transitioning to the production environment. 

3. Contracted firm employs multiple SharePoint Developers who would meet requirements 
to perform work on a Government installation. 

4. InuTeq will be allowed to review resumes of potential developers and to interview them 
before he or she is assigned to work on the project if deemed necessary by InuTeq. 

5. Should a developer assigned to the project be deemed incapable of performing the tasks 
assigned to him or her, InuTeq will immediately notify the contractor.  The contractor 
shall submit resumes for replacement developers within business 3 days for review.  The 
non-performing developer will be replaced within 3 business days of his or her selection 
by InuTeq.  

6. A non-disclosure agreement shall be executed prior to initiation of contract work. 
7. The Government will not be held liable for cost overruns beyond obligated funding 
8. Support will be incrementally funded by the Government.  At no time is work authorized 

beyond the funding currently available on the contract unless authorization is granted in 
writing by InuTeq’s Logistics Manager or their designee. 

9. The Government will provide Agency user accounts and security authentication devices 
and services as necessary to conform to Government IT security policy.   

10. The contractor will not be paid for Government holidays, nor will contractor be allowed to 
work on Government holidays.   

11. The contractor will work a 9/80 schedule unless a Government holiday is observed 
during this period.  Should a change occur that impacts the work schedule for the InuTeq 
contract, the contractor’s schedule will be modified to coincide with the change. 

12. The total hours worked on the contract are not to exceed 1,040 hours unless an 
agreement is met by both parties for extension. 

13. In the event of a Government shut-down or budget action, contract will be suspended 
until Government facility reopens or Government funding has been reinstated depending 
upon circumstance of suspension. 

 

4.0 Tasking: 

 
Tasks will be assigned by InuTeq ISS management as requested by NASA and submitted to the 
consultant by InuTeq’s Procurement Office.   
 

1. Consultant will be asked for a written estimate to complete tasks. Consultant’s estimate 
should include hours estimated to complete the task as well as the cost of any additional 
materials required to complete the task (i.e., software, hardware). 

2. Estimate will be approved by NASA prior to task assignment. 
3. Tasks will be agreed to in writing – email is an acceptable form for recording agreements 

on task deliverables. 
 
 



 3 

 

5.0  Deliverables 
 

1. Deliverables for specific tasks are TBD and may be influenced by funding availability.   
2. Progress Reports: Written descriptions of activity and accomplishments shall be 

delivered as required on a weekly and monthly basis.   
3. SharePoint projects and documentation associated with specific development tasks shall 

be delivered on the SharePoint Development server.   
4. If deemed necessary by InuTeq, contractor will conduct a code walkthrough of 

applications developed or augmented. 
 
 
6.0  Cost 
 

The hourly rate for the SharePoint Developer will be provided in the bid submitted in 
response to the RFI.  Any price breaks that occur when hours are purchased in certain 
blocks of time will also be included in the response. 
 

7.0  Past Performance 
 

Interested parties must submit references and examples of past performance in similar 
contract arrangements.  InuTeq reserves the right to contact references provided to verify 
quality of work.  Resumes are to be submitted for review with the proposal.    

 
8.0  Invoicing Instructions:   

 
Contractor may invoice InuTeq, LLC bi-weekly or on a monthly basis.  This shall be 
negotiated at time contract is awarded. 

 
 

9.0  Security Clearances 
 

The contractor personnel shall be able to obtain and maintain appropriate security 
clearances, including U.S. citizenship.   

 
10.0 Safety and Quality 
 
The following will outline the contractor’s role and responsibilities with compliance to AFRC 
standards. 

 
A. Safety  

 
It is the responsibility of the entire workforce at AFRC to be aware of, and strictly adhere 
to all applicable safety standards. These regulations and standards can be found on 
Armstrong Xnet under the SMA (Safety and Mission Assurance) heading. IT Security 
personnel are responsible for the following. 

 
1. Equipment Operation 

 

 Awareness of equipment hazards located in each area of shop. 
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 Proper operation of equipment in accordance with applicable DEI (Armstrong 
Equipment Instruction). 

 
2. General Safety 

 

 Awareness of Close Call reporting system. 

 Awareness of importance of general work area housekeeping. 

 Awareness of proper work attire. 

 Avoidance, notification and removal of slip or trip hazards. 

 Awareness of Sub-floor hazards and Fire safety systems. 

 Awareness of building evacuation procedures. 
 

 
B. Quality Assurance 

 
To ensure the highest level of safety and mission assurance, AFRC has implemented 
the ISO 9000 program. The implementation plan is outlined in the DMSM (Armstrong 
Management System Manual). This manual and all related documents can be 
referenced on Armstrong Xnet.  At the beginning of each task, the contractor will 
reference applicable AFRC instructions. The instructions on these documents will be 
followed until the assigned task is completed. 

  
Period of Performance and Schedule: 

 
Period of Performance will begin on a mutually agreed upon date following award of contract 
and will continue based upon hours agreed upon by InuTeq and contractor.  Period may be 
incrementally extended based on SharePoint Development workload.  Period of 
performance may be ended earlier by either party for any reason by serving written notice at 
least 14 calendar days prior to requested termination date. 
 
 

 
 


